STATE OF CALI FORNI A

BI D SUMMARY

DEPARTMENT COF TRANSPORTATI ON

Bl D245

PAGE 1
BI D OPENI NG DATE 08/ 09/ 00 I N SONOVA COUNTY FROM MARI N SONOVA 08/ 10/ 00
CONTRACT NUNMBER 04- 0C3404 COUNTY LI NE TO 1.3 KM SOUTH OF CONTRACT CODE ' B *
LOCATI ON 04- SON-1-0. 0/ 8. 4 CHENEY GULCH BRI DGE 24 CONTRACT | TEMS
RESURFACE ASPHALT CONCRETE FEDERAL AlD ACST- PO01- (447)E
P- POO1- (447) E
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 13. 0%
PROPOSALS ISSUED 8  FUND TOTAL  HA22 1, 861, 000 TOTAL NUMBER OF WORKI NG DAYS 60
NUMVBER OF Bl DDERS 2 ENG NEERS EST 1, 739, 210. 00 AMOUNT OVER 190, 502. 00 PERCENT OVER EST 10. 95
PROGRAM ELEMENTS RAS
Bl D RANK BID TOTAL  BI DDER | D Bl DDER | NFORMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 1,929,712.00 1 NORTH BAY CONSTRUCTI ON | NC 707 763-2891
00357560
P O BOX 6004 FAX 707 765- 6417
PETALUMA CA 94955- 6004
2 2,008,980.00 2 GHI LOTTI  CONSTRUCTI ON' COMPANY 707 585-1221

I NC
246 CGHI LOTTI AVENUE
SANTA RCSA CA 95407

00644515

FAX 707 585-1601



04- 0C3404
04- SON-1-0
08/ 09/ 00

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PAGE 2
08/ 10/ 00

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

A C DI KE COVPANY

2788 VENTURE DRI VE

LI NCOLN CA

BOBBI E MACK GRI NDI NG
139 N CAIN

VISILIA CA

CENTRAL FENCE COVPANY
148 OTTO Cl RCLE
SACRAMENTO CA

CENTRAL STRI PI NG

3489 LUYUNG DRI VE
RANCHO CORDOVA CA
GOLDEN STATE TRAFFI C SERVI CE
2530 MERCANTI LE DRI VE
RANCHO CORDOVA CA
LANE SAFETY COVPANY
340 W CHANNAL ROAD STE F
BENI Cl A CA

SPIRIT ROAD A LS

550 SANOL STREET

SAN JOSE CA

ASPHALT CONCRETE DI KE ( PARTI AL)

COLD PLANE ASPHALT CONCRETE

METAL BEAM GUARD RAI L

STRI PI NG AND MARKI NG

CONSTRUCTI ON AREA SI GNS ( PARTI AL)

TRAFFI C CONTRCL ( PARTI AL)

ASPHALT CONCRETE EMJLSI ON



04- 0C3404
04- SON-1-0
08/ 09/ 00

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PAGE 3
08/ 10/ 00

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

ABSL

REDWOOD CI TY CA
A C DI KE COVPANY
LI NCOLN CA
ENTERRA | NC
WLLITS CA
STATEW DE SAFETY AND SI GNS
SAN JOSE CA
TRAFFI C LI M TED
LODI CA

W NDSOR FUEL

W NDSOR CA

I TEMS 5, 9 AND 12 (PARTI AL)
| TEMS 11, 16 AND 17 (PARTI AL)

I TEMS 2, 3, 6, 19 AND 20 (PARTIAL)

| TEM 1

| TEMS 2, 4 AND 21 THRU 23 (PARTI AL)

| TEM 18



04- 0C3404 Bl D245

04- SON-1- 0 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
08/ 09/ 00 08/ 10/ 00

| TEM | TEM UNIT OF ESTI MATED

NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

1 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 2, 500. 00* 2, 500. 00

2 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 157, 700. 00* 157, 700. 00

3 150662 REMOVE METAL BEAM GUARD RAI LI NG M 860 18. 40 15, 824. 00

4 150174 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 100 3.30 330. 00

5 150771 REMOVE ASPHALT CONCRETE DI KE M 6, 480 1.00 6, 480. 00

6 151625 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 150 92. 00 13, 800. 00

(WOOD POST)

7 152316 RESET ROADSI DE SI GN ( ONE POST) EA 2 100. 00 200. 00

8 152317 RESET ROADSI DE SI GN ( TWO PCST) EA 1 100. 00 100. 00

9 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT [V 600 6. 70 4,020. 00
10 (F) 190185 SHOULDER BACKI NG STA 270 160. 00 43, 200. 00
11 (F) 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) VB 1, 460 40. 00 58, 400. 00
12 390095 REPLACE ASPHALT CONCRETE SURFACI NG VB 380 200. 00 76, 000. 00
13 390155 ASPHALT CONCRETE ( TYPE A) TONN 670 38. 00 25, 460. 00
14 390206 RUBBERI ZED ASPHALT CONCRETE (TYPE O TONN 17, 300 73.50 1, 271, 550. 00
15 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS V2 1,170 59. 00 69, 030. 00

AREA)

16 394044 PLACE ASPHALT CONCRETE DI KE (TYPE C) M 220 11.00 2, 420. 00
17 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 6, 250 5. 50 34, 375. 00
18 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 71 600. 00 42, 600. 00
19 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD PCST) M 800 55. 00 44, 000. 00
20 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 12 2, 560. 00 30, 720. 00
21 (S) 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) M 36, 100 .47 16, 967. 00
22 (S) 840666 PAI NT PAVEMENT MARKI NG ( 2- COAT) V) 58 16. 25 942. 50
23 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 3,370 2.55 8, 593. 50
24 019532 LEAD COVPLI ANCE PLAN LS LUMP SUM 4, 500. 00* 4, 500. 00

TOTAL 1,929, 712. 00



04- 0C3404 Bl D245

04- SON- 1- 0 SUMMARY OF REMAI NI NG BIDDERS PAGE 5
08/ 09/ 00 08/ 10/ 00
| _______________________________
| TEM SECOND
| Bl D AMOUNT
| _______________________________
1] 2, 325. 00* 2325. 00
2| 49, 800. 00* 49800. 00
3| 25.00 21500. 00
4 | 40. 00 4000. 00
5 | 6. 00 38880. 00
6 | 45. 00 6750. 00
7| 175. 00 350. 00
8 | 250. 00 250. 00
9 | 24.00 14400. 00
10 | 185. 00 49950. 00
11 | 62. 00 90520. 00
12 | 295. 00 112100. 00
13 | 60. 00 40200. 00
14 | 81. 00 1401300. 00
15 | 21. 00 24570. 00
16 | 2.75 605. 00
17 | 2.75 17187. 50
18 | 390. 00 27690. 00
19 | 55. 00 44000. 00
20 | 2, 600. 00 31200. 00
21 | .44 15884. 00
22 | 27.00 1566. 00
23 | 3.25 10952. 50
24 | 3, 000. 00* 3000. 00

TOT 2,008, 980. 00



